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Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in EL DORADO COUNTY NEAR
PLACERVILLE FROM 3.0 km EAST OF NEWTOWN ROAD OVERCROSSING TO 0.2 km EAST OF SAWMILL
ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 15, 2001.  The original bid opening date was previously postponed indefinitely
under Addendum No. 3 dated April 16, 2001.

This addendum is being issued to set a new bid opening date as shown herein and to revise the Project Plans, the Notice
to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification
Number 3 dated 4-27-01.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 2, 3, 5, 10, 11, 128, 130, 131, 132, 134, 135, 137, 138, 157, 171, 174, 175, 176, 177, 178, and 180
are revised.  Half -sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheets 132A and 132B are added.  Half-sized copies of the added sheets are attached for addition to the
project plans.

In the Special Provisions, Section 10-1.16, "MAINTAINING TRAFFIC," Chart No. 3 is deleted.

In the Special Provisions, Section 10-1.25, "EXISTING HIGHWAY FACILITIES," subsection, "PIPELINER (FOLD
AND FORM)," under "Installation Methods and Procedures," the first paragraph is revised as follows:

"This method applies to the rehabilitation of 450 mm diameter pipe."

In the Special Provisions, Section 10-1.35, "ASPHALT CONCRETE," the second paragraph is deleted.

In the Special Provisions, Section 10-1.36, "LIME TREATED AGGREGATES," is deleted.

In the Special Provisions, Section 10-1.39, "ASPHALT CONCRETE (BRIDGE)," the second paragraph is deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 12, 13, 14, 16, 17, and 25 are revised, Items 173 and 174 are
added and Item 172 is deleted as attached.
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To Proposal and Contract book holders:

Replace pages 3, 4 and 11 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4
and 11 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 200

3 071301 TEMPORARY FENCE M 230

4 072006 TEMPORARY SUPPORT LS LUMP SUM LUMP SUM

5 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

6 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

7 074029 TEMPORARY SILT FENCE M 3450

8 074030 TEMPORARY STRAW BALE EA 140

9 020740 TEMPORARY SANDBAG HEADWALL EA 1

10
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

11
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

12
(S)

120159 TEMPORARY TRAFFIC STRIPE
(PAINT)

M 8490

13
(S)

020741 TRAFFIC PLASTIC DRUM EA 150

14
(S)

121161 TEMPORARY TERMINAL SECTION
(TYPE K)

EA 4

15
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

16
(S)

129000 TEMPORARY RAILING (TYPE K) M 2130

17
(S)

129100 TEMPORARY CRASH CUSHION
MODULE

EA 92

18 020742 REMOVE HEADLIGHT GLARE
SCREEN (EXPANDED  METAL
LOUVER)

M 1800

19 150206 ABANDON CULVERT EA 6

20 150605 REMOVE FENCE M 9410
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 150615 REMOVE ENTRANCE TAPER EA 3

22 150620 REMOVE GATE EA 4

23 150662 REMOVE METAL BEAM GUARD
RAILING

M 640

24 150668 REMOVE FLARED END SECTION EA 12

25 150710 REMOVE TRAFFIC STRIPE M 3660

26 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 34

27 150771 REMOVE ASPHALT CONCRETE DIKE M 8460

28 150805 REMOVE CULVERT M 340

29 150820 REMOVE INLET EA 32

30 150821 REMOVE HEADWALL EA 3

31 150823 REMOVE DOWNDRAIN EA 4

32 150857 REMOVE ASPHALT CONCRETE
SURFACING

M2 323

33 151270 SALVAGE METAL BRIDGE RAILING M 34

34 152039 RELAY ENTRANCE TAPER EA 8

35 020743 SALVAGE  TRAIL MARKER EA 3

36 152386 RELOCATE ROADSIDE SIGN-ONE
POST

EA 22

37 152387 RELOCATE ROADSIDE SIGN-TWO
POST

EA 6

38 152430 ADJUST INLET EA 22

39 152436 ADJUST DOWNDRAIN EA 2

40 152555 ADJUST SLOTTED DRAIN TO GRADE M 410
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161 839721 CONCRETE BARRIER (TYPE 732A) M 160

162
(F)

839725 CONCRETE BARRIER (TYPE 736) M 85

163
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 640

164
(S)

840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 40 100

165
(S)

020757 200 MM THERMOPLASTIC TRAFFIC
STRIPE (RECESSED)

M 3070

166
(S)

020758 100 MM THERMOPLASTIC TRAFFIC
STRIPE (RECESSED, BROKEN
3.66 M - 0.92M)

M 350

167
(S)

020759 100 MM THERMOPLASTIC TRAFFIC
STRIPE (RECESSED, BROKEN
5.18 M - 2.14 M)

M 250

168
(S)

840573 100 MM THERMOPLASTIC TRAFFIC
STRIPE (RECESSED, BROKEN
10.98 M - 3.66 M)

M 19 600

169
(S)

020760 DETECTOR LOOP (MODIFY) LS LUMP SUM LUMP SUM

170
(S)

048475 ELECTRICAL AND INSTRUMENTAL
WORK

LS LUMP SUM LUMP SUM

171
(S)

861503 MODIFY LIGHTING LS LUMP SUM LUMP SUM

172 (BLANK)

173 021425 HIGHWAY POST MARKER EA 16

174 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________

11
REVISED PER ADDENDUM NO. 4 DATED MAY 4, 2001


